Comparative Statement

Ten BBMP/2019-20/OW/WORK_INDENT37105
Ten Improvements and Asphalting to Roads at 6th Main Dhanalakshmi Layout in Ward No. 09 (Vidyaranyapura) Vidyaranyapura Sub Division.

SNo	Item Name	Item	Unit	Estima	Estimate I	Total Amou	NAMITH NARAYANA Quoted Ra	Total Amou	PURUSHOTHAM R (Quoted Ra	Total Amou	KRISHNAGOWDA NII Quoted Ra	Total Amou	MURALIDHARAN S S (SREE SAI ASPHALTS) Quoted Ra	Total Amount
1	Earthwork e	1	Cum	89.65	243.88	21863.842	200.0	17930.00	222.0	19902.30	200.0	17930.00	240.0	21516.00
2	Removing a	2	Sqm	102.5	111.3	11404.911	90.0	9222.30	102.0	10451.94	100.0	10247.00	100.0	10247.00
3	Providing gr	3	Sqm	35.86	742	26608.12	700.0	25102.00	676.0	24241.36	700.0	25102.00	700.0	25102.00
4	Providing ar	4	Sqm	152	979.44	148874.88	700.0	106400.00	892.0	135584.00	950.0	144400.00	920.0	139840.00
5	Providing ar	5	Cum	16.15	5747.32	92819.218	5000.0	80750.00	5231.0	84480.65	5400.0	87210.00	5500.0	88825.00
6	Providing gr	6	Sqm	171	966.72	165309.12	800.0	136800.00	880.0	150480.00	900.0	153900.00	925.0	158175.00
7	Providing ch	7	m	475	61.48	29203.00	35.0	16625.00	56.0	26600.00	40.0	19000.00	58.0	27550.00
8	Scarifying bi	8	Sqm	211.8	95.4	20200.95	95.0	20116.25	87.0	18422.25	75.0	15881.25	90.0	19057.50
9	Providing, la	9	Cum	52.94	2001.28	105947.76	1450.0	76763.00	1822.0	96456.68	1800.0	95292.00	1900.0	100586.00
10	Providing ar	10	Sqm	211.8	36.04	7631.47	15.0	3176.25	33.0	6987.75	25.0	5293.75	30.0	6352.50
11	Providing ar	11	Cum	10.59	5551.22	58787.419	5551.0	58785.09	5052.0	53500.68	5200.0	55068.00	5250.0	55597.50
12	Cleaning the	12	Sqm	605	5.3	3206.50	5.0	3025.00	5.0	3025.00	4.0	2420.00	5.0	3025.00
13	Providing ar	13	Sqm	605	14.84	8978.20	14.0	8470.00	14.0	8470.00	10.0	6050.00	10.0	6050.00
14	Providing ar	14	Cum	24.2	7911.84	191466.52	7911.0	191446.20	7200.0	174240.00	7500.0	181500.00	7700.0	186340.00
15	Road Markii	15	Sqm	22	454.74	10004.28	400.0	8800.00	414.0	9108.00	400.0	8800.00	400.0	8800.00
Total Summary Amount					902306.20	763411.09	0.00		821950.61	0.00	828094.00	0.00	857063.50	0.00
% against Estimated Rate						-15.3933			-8.9056		-8.2247		-5.0141	
% against CSR														
Total Bid Amount						763411.09 (L1)			821950.61 (L2)		828094.00 (L3)		857063.50 (L4)	

Executive Engineer
Byatarayanapura Division
BBMP, Bangalore-92

Process Name	Task Details	Assigned To	Created On	Started On	Completed On	Decision	Comments	Status
Financial Bid Evaluation"	Approve Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT371055	bbmp_ce_yel-S P RANGANATH(I/C) CE YELAHANKA	2019-07-31 21:00:29.0	2019-09-27 15:05:20.0	2019-12-02 18:13:25.0	Approve	The recommendation of EE is approved	Completed
Financial Bid Evaluation"	Financial Evaluation for Tender BBMP/2019-20/OW/WORK_INDENT371055	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 19:24:38.0	2019-07-26 19:24:44.0	2019-07-31 21:00:29.0	Approve	Four Bidders Participated for this work L1 Bidder NAMITH NARAYANA SWAMY Quoted RS 763411.09.00 (-15.3933) below the Tender Amount, L2 Bidder PURUSHOTHAM R Quoted RS 821950.61.00 (--8.9056) Below the Tender Amount, L3 bidder KRISHNAGOWDA NINGANAGOWDA PATIL Quoted RS 828094.00 (-8.2247) below the tender amount and L4 Bidder MURALIDHARAN S S (SREE SAI ASPHALTS) Quoted Rs 857063.50 (--5.0141).Hence the Rates Quoted By L1 Bidder NAMITH NARAYANA SWAMY Quoted RS 763411.09.00 (-15.3933) below the Tender Amount Recommended for Kind Approval.	Completed
Financial Bid Evaluation"	Start Commercial Bid Evaluation	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 19:24:38.0	2019-07-26 19:24:38.0	2019-07-26 19:24:38.0	Submit		Completed
Bid Evaluation"	Add Scrutiny Committee Representative For Evaluation of Tender BBMP/2019-20/OW/WORK_INDENT371055	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 19:24:19.0	2019-07-26 19:24:31.0	2019-07-26 19:24:37.0	Completed		Completed
Bid Evaluation"	Financial Bids Opening for BBMP/2019-20/OW/WORK_INDENT371055	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 19:23:02.0	2019-07-26 19:23:08.0	2019-07-26 19:24:18.0	Completed		Completed
Bid Evaluation"	Verify EMDs for tender BBMP/2019-20/OW/WORK_INDENT371055	bbmp_ee2_yel-H T MOHAN DAS	2019-07-26 18:03:48.0	2019-07-26 18:03:56.0	2019-07-26 19:23:02.0	Completed		Completed